Consent 11/13/2007 ltem #3

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-2396-07/JVP - Seminole Wekiva Trail SR 434
Pedestrian Underpass

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Jacqui Perry EXT: 7114
MOTION/RECOMMENDATION:

Award CC-2396-07/JVP in the amount of $4,057,795.90 to The Lane Construction Corporation
of Maitland, Florida, for all labor, materials, equipment, transportation, coordination and
incidentals necessary to construct a 0.33 mile trail and 231 linear foot SR 434 underpass
including, but not limited to, site preparation, asphalt trail pavement, landscape, concrete
sidewalk, and underpass.

County-wide Ray Hooper

BACKGROUND:

CC-2396-07/JVP will provide for all labor, materials, equipment, transportation, coordination
and incidentals necessary to construct a 0.33 mile trail and 231 linear foot SR 434 underpass
including, but not limited to, site preparation, asphalt trail pavement, landscape, concrete
sidewalk, and underpass, with emphasis on highly aesthetic quality finished product.

The project was publicly advertised and the County received six (6) responsive bids. The
Review Committee consisting of David Martin, Principal Engineer; William Glennon, Principal
Engineer; Steve Douglas, Principal Engineer, all of Public Works, reviewed the responses.
Consideration was given to A+B bid price computation, qualifications and experience.

The Review Committee recommends award to the lowest priced, responsive, responsible
bidder, The Lane Construction Corporation, in the amount of $4,057,795.90. The completion
time for this project is 300 days for substantial completion and 30 days to final, for a total
agreement time of 330 calendar days from issuance of the Notice to Proceed by the County.
The backup documentation includes the Tabulation Sheet.

This is a budgeted project and $1,819,025.00 LAP Agreementfunds are available in
Engineering - Construction in Progress - Roads (1541.077541.560650, CIP#00187704) and
$2,238,770.90 is available in Trails Development - Construction in Progress - Roads,
(32100.077533.560650, CIP#00187704).



STAFF RECOMMENDATION:

Staff recommends that the Board award CC-2396-07/JVP in the amount of $4,057,795.90 to
The Lane Construction Corporation, Maitland, Florida, for all labor, materials, equipment,
transportation, coordination and incidentals necessary to construct a 0.33 mile trail and 231
linear foot SR 434 underpass including, but not limited to, site preparation, asphalt trail
pavement, landscape, concrete sidewalk, and underpass.

ATTACHMENTS:

1. CC-2396-07_JVP-Award Agreement to Lane Construction Inc.
2. Tab Sheet

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




CONSTRUCTION SERVICES AGREEMENT
SEMINOLE WERIVA TRAIL/SR 434 PEDESTRIAN UNDERPASS
(CC-2396-07/aVP)

THIS AGREEMENT is dated as of the day of 20 ;

by and between THE LANE CONSTRUCTION CORPORATION, duly authorized to
conduct business in the State of Florida, whose Florida address is
2601 Maitland Center Parkway, Maitland, Florida 32751, and whose
corporate address is 965 Bast Main Street, Meriden, Connecticut 06450-
6004,  Thereinafter called “CONTRACTOR”, and SEMINOLE COUNTY, a
political subdivision of the State of Florida, whose address is
Seminole County Services Building, 1101 East First Street, Sanford,
Florida 32771, hereinafter called “COUNTY”. COUNTY and CONTRACTOR, in

conasideration of the mutual covenants hereinafter set forth, agree as

follows: ﬁf??&
b Lo

WITNESSE?TH:

SECTION 1. WORK. CONTRACTOR shall complete all Work as
specified or indicated in the Contract Documents and Exhibits A and B
attached hereto. The Work is generally described as Seminole Wekiva
Trail/SR 434 Pedestrian Underpass (CC-2396-07/JVP).

The Project for which ﬁhe Work under the Contract Documents is_a
part is generally described as Seminole Wekiva Trail/SR 434 Pedestrian
Underpass {(CC-2396-07/JVP).

SECTION 2, ENGINEER.

(a) ENGINEER OF RECORD as named in the Contract Documents shall
mean HORIZON ENGINEERING GROUP, INC., whose address is 668 N. Orlando

Avenue, Suite 1009, Maitland, Florida 32751.
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() “CEL” is the Seminole County Engineer or COUNTY's
contracted Consultant for construction, engineering and inspection
(“CEI") services. As named in the Contract Documents, “CEI” shall mean
VOLKERT CONSTRUCTION SERVICES, INC. whose address is 3809 Moffat Road,
Post OFfice Box 7434, Mobile, Alabama 36670.

SECTION 3. CONTRACT TIME.

(a) All provisions regarding Contract Time are essential to the
performance of this Agreement.

{b) The Work shall be substantially completed as described in
subsection 14.13 of the General Conditions, within THREE HUNDRED (300)
calendar days after the date when the Contract Time begins to run as
provided in subsection 2.2 of the General Conditions. The Work shall

qg%m

be finally completed, ready qu Final Payment in accordance with

Ay

e

subsection 14.9 of the General Conditions, within thirty (30) calendar
days after the actual date of Substantial Completion.

(¢) The parties acknowledge that the Contract Time provided in
this Section includes consideration of adverse weather conditions
common to Central Florida including the possibility of hurricanes and
tropical storms.

(&) The Contract Time provided in this Section includes thirty
(30) days allocated specifically to CONTRACTOR’s responsibility for
utility coordination or relocation of utilities at or adjacent to the
Project site. The thirty {(30) days shall be depicted by CONTRACTOR as
float time not impacting Controlling Work Items on CONTRACTOR'Ss

critical path scheduling. No Contract Time extensions shall be
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coneidered related to utility coordination matters including, but not
limited to, wutility relocations and conflicts unless the utility
related time impacts exceed thirty (30) Days impact on Controlling
Items of Work in accordance with the Project Schedule.

(e) In the event that the Work requires phased construction,
then multiple points of Substantial Completion may be established in
the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

{a) COUNTY shall pay CONTRACTOR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
(original Contract Price). CONTRACTOR's total compensation is FOUR
MILLION FIFTY-SEVEN THOUSAND SEVEN HUNDRED NINETY FIVE AND 950/100
($4,057,795.90) subject only to }\%fgases or decreases made in strict
conformance with the Contract Doiﬁ%@éﬁg.

(k) CONTRACTOR agrees to accept the Contract Price as full
compensation for doing all Work, furnishing all Materials, and
performing all Work embraced in the Contract Documents; for all loss
or damage arising out of performance of the Work and from the action
of the elements or fro;t any unforeseen or unknown difficulti@s oY
obstructions which may arise or be encountered in the prosecution of
the Work until the Final BAcceptance; and for all risks of every
description connected with the Work.

() CONTRACTOR acknowledges that CONTRACTOR studied,
congidered, and included in CONTRACTOR's Total Bid (original Contract

Price) all costs of any nature relating to: (1) performance of the
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Work under Central Florida weather conditions; (2} applicable law,
licensing, and p@rmiﬁting requirements; (3) the Project site
conditions, including but not limited to, subsurface site conditions;
(4} the terms and conditions of the Contract Documents, including, but
not limited to, the indemnification and no damage for delay provisions
of the Contract Documents.

() CONTRACTOR acknowledges that performance of the Work will
involve significant Work adjacent to, above, and in close proximity to
Underground Facilities including utilities which will require the
support of active utilities, as well as, the scheduling and sequencing
of utility installations and relocations (temporary and permanent) by
CONTRACTOR.

(1) In addition to éﬁﬁ??acknowledgm@nts previously made,
CONTRACTOR acknowledges that CONTEﬁ@%OR s Total Bid (original Contract
Price) specifically considered and relied upon CONTRACTOR's own study
of Underground Facilities, wutilities in their present, relocated
(temporary and permanent) and proposed locations, and conflicts
relating to utilities and Underground Facilities.

(2)  CONTRACTOR acknowledges that CONTRACTOR's Total Bid
{original Contract Price) considered and included all of CONTRACTOR's
cogts relating to its responsibilities to coordinate and sequence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the

Project site.
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SECTION 5. DPAYMENT PROCEDURES.

{a) Application for Payment. CONTRACTOR shall submit
Applications for Payment in accordance with Section 14 of the General
Conditions. Applications for Payment will be processed by ENGINEER as
provided in the General Conditions.

(b} Progress Payments. CoOUNTY shall make progress payments on
the basis of CONTRACTOR's Applications for Payment as recommended by
ENGINEER, in accordance with Section 14 of the General Conditioms.

{c) Final Payment. Upon Final Completion and acceptance of the
Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY ghall pay the remainder of the Contract Price as provided in

subsection 14.9.1.

SECTION 6. ADDITIONAL RETAEg%&E{FOR FATLLURE TO MAINTAIN PROGRESS
”déﬁﬁ
ON THE WORK. o
(a) Retainage wunder the Contract Documents 1is held as

collateral security to secure completion of the Work.

(b} In the event that CONTRACTOR fails to physically mobilize
to the Work site as required by Section 6.19 of the General
Conditions, COUNTY may withhold additional retainage to secure
completion of the Work in an amount equal to the product of the number
of days after the 31°° day £following the Date of Commencement of
Contract Time and the ligquidated damage amount for Substantial
Completion set forth in Section 9 of this Agreement. The additional
retainage will be withheld from the initial and each subsequent

Progress Payment. The additional retainage held under this subsection
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will be released to CONTRACTOR in the next Progress Payment following
the ENGINEER's approval of a supplementary Progress Schedule
demonstrating that the reguisite progress will be regained and
maintained as required by Section 6.19.2 of the General Conditions.

{c) Tf CONTRACTOR is behind schedule and it ig anticipated by
COUNTY that the Work will not be completed within the Contract Time,
COUNTY may withhold additional retainage in anticipation of liguidated
damages equal to the product of the number of days after the scheduled
Contract Time (Substantial Completion or Final Completion) and the
amount of liquidated damages set forth in Section 9 of this Agreement.
The additional retainage under this subsection may, at COUNTY's
discretion, be withheld from subseguent Progress Payments. Any
additional retainage held underéiégz;subsection shall be released to
CONTRACTOR in the next Progreséﬁm?ayment following the ENGINEER's
approval of a supplemental Progress Schedule demonstrating that the
requisite progress will be regained and maintained as required by
Section 6.19.2 of the General Conditions.

SECTION 7. CONTRACTOR'S REPRESENTATIONS. In order to induce
COUNTY to enter into_this Agreement, CONTRACTOR makes the ﬁollowing
representations:

(a) CONTRACTOR has familiarized himself with the nature and
extent of the Contract Documents, Work, locality, and weather; utility
iocations: all local conditions; Chapter 220, Part 1, “"Purchasing
Code", Seminole County Code; federal, state, and local Ilaws; and

ordinances, rules, policies, and regulations that in any manner may
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affect cost, progress, or performance of the Work.

(b} CONTRACTOR has studied carefully and considered in its Bid
all reports of investigations and tests of subsurface and physical
conditions of the site affecting cost, progress, scheduling, or
performance of the Work.

{c) CONTRACTOR has studied carefully and considered in its Bid
the Plans and Specifications, performed necessary observations and
examinations, and studied the physical conditions at the site related
ro Underground Facilities, utility installations, conflicts,
relocations (temporary and permanent), and all other Underground
Facilities and utility related conditions of the Work and site that
may affect cost, progress, scheduling, or any aspect of performance of
the Work and that ite Bid refleczi'iig such conditions. CONTRACTOR, by
submitting its Bid and execut;ﬁﬁwﬁggis Agreement, acknowledges the
constructability of the Work under the Plans and Specifications.
CONTRACTOR, by its study, excludes and releases COUNTY £rom any
implied warranties, including but not limited to, the "Spearin
Doctrine®, and acknowledges that the Plans and Specifications are
adeguate to perform the Work.

(d) CONTRACTOR has made or caused to be made examinations,
investigationg, tests, and studies as it deems necessary for the
pexﬁoxﬁance of the Work at the Contract Price, within the Contract
Time and in accordance with the other terms and conditions of the
Contract Documents: and no additional examinations, investigations,

tests, reports, or similar data are or will be required by CONTRACTOR
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for such purposes.

(e} CONTRACTOR has correlated the results of all such
observationg, examinations, investigations, tests, reports, and data
with the terms and conditions of the Contract Documents.

(f) CONTRACTOR has given ENGINEER written notice of all
conflicts, errors, or discrepancies that it has discovered in the
Contract Documents; and the written resolution thereof by ENGINEER is
acceptable to CONTRACTOR.

(g) CONTRACTOR declares and agrees that the approval or
acceptance of any part of the Work or Material by COUNTY, ENGINEER, oX
any agent relating to compliance with the Contract Documents shall not
operate as a waiver by COUNTY of strict compliance with the terms and
conditions of the Contract Documeﬁf%mf

iw

{h) CONTRACTOR declares andﬁégr@es that COUNTY may regquire him
to repalr, replace, restore, or make all things comply with the
Contract Documents including all Work oxr Materials which within a
period of two {(2) years from Acceptance by COUNTY are found to be
defective or fail in any way to comply with the Contract Documents.
CONTRACTOR acknowledges that the above two (2) vyear repair_, replace,
and restoration period is separate from and additional to CONTRACTOR's
warranty that the Work has been completed in compliance with the
Contract Documents. The two (2) year repair, replace, and restoration
period is not a limitation upon CONTRACTOR's other warranties or
Material and Workmanship Bond.

{1} CONTRACTOR's resident Superintendent at the Work site shall
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be WILLIAM T. HAISCH, and this Superintendent only shall be utilized
by CONTRACTOR unless otherwise approved by COUNTY Project Manager
after following the procedure indicated in the General Conditions.

{(3) CONTRACTOR has studied carefully and considered all permit
requirements related to performance of the Work. CONTRACTOR declares
and agrees that all costs related to performing the Work in compliance
with the requirements of all permits at the Contract Price are
included in the Contract Price. CONTRACTOR agrees that it shall be
solely responsibleA for payment of all £ines and penalti@é of any
nature assessed to CONTRACTOR, COUNTY, or both by any governmental
entity, district, or authority, or other jurisdictional entity,
relating to all permits required for performance of the Work.

(k) CONTRACTOR acknowledgziﬁégft the performance of the Work
under the Contract Documents fulff%?é a COUNTY, CONTRACTOR and public
purpose. To that end, CONTRACTOR agrees to respond to citizen
complaints, related to alleged damage caused by CONTRACTCOR's
performance of the Work, within tem (10) days of receipt of the
complaint from any c¢itizen, ENGINEER, or COUNTY. CONTRACTOR shall
utilize the attached *Report of Unsatisfactory Matérigls and/or
Service" form to respond separately to each complaint. When a
complaint is brought to CONTRACTOR by a citizen, CONTRACTOR shall
identify the citizen and street address in the "Statement of Problem”.
Responses and action taken by CONTRACTOR shall specifically identify
the problem and specific actions taken. Generic statements such as

"addressed the problem" are unacceptable. If CONTRACTOR fails to
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respond within ten (10} days, COUNTY may take corrective action and
deduct rthe actual costs of corrective action from subsequent Progress
Payments or the retainage.

(1) CONTRACTOR acknowledges that county-owned property obtained
for performance of the Work within the project limits includes
temporary construction easements. In the event that CONTRACTOR fails
to perform the Work within the Contract Time, then CONTRACTOR shall be
solely responsible for payment of all costs for additional or extended
temporary construction easements. CONTRACTOR authorizes COUNTY to
deduct the actual costs of additional or extended temporary
congtruction easements from subsequent Progress Payments or the
retainage.

SECTION 8. CONTRACT DOCUME 'é.

{(a) The Contract Documents ‘Which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in order of precedence:

(1) This Agreement;

(2) Scope of Services, attached hereto as Exhibit A;

(3) Bid Form, attached hereto as Exhibit B;

{4} Trench Safety Act, attached hereto as Exhibit C; and

(5) American with Disabilities Act Affidavit, attached
hereto as Exhibit D;

(b) As the Project progresses, additional documents shall
become part of the Agreement between COUNTY and CONTRACTOR. These

documents are:
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Documents;

(1)
(2)
(3)
(4)

(5}

(6)

(7)

Performance Bond;

Payment Bond;

Material and Workmanship Bond;
Specifications;

Technical Specifications Provided in

General Conditions;

Supplementary Conditions including

specific forms provided by County's Utility Division;

Complete) ;

(8)
{9)

(10)

(15)
(16)
(17)
(18}

(19}

(20)
(21)

{22)

Notice to Proceed;

Change Crders;

Certificate of Substantial Completion:;
Certificate of F@ﬁa?ZEnspection;
Certificate of Ei@lne;x;

Certificate of Final Completion;
Contractor's Release;

Drawings and Plans;

Supplemental Agreements;

Contractor's Waiver of Lien (Partial);

these

any

Coritract

utility-

Contractor's Waiver of Lien (Final and Complete);

Subcontractor/Vendor's Waiver of Lien

Consent of Surety to Final Payment;

Instructions to Bidders; and

(Final and

Contractor's Insurance Requirements, Certificate, and
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Insurance Policies.

(¢) There are no Contract Documents other than those listed
above in this Section 8. The Contract Documents may only be altered,
amended, or repealed by & modification as provided in the General
Conditions.

SECTION 9. LIQUIDATED DAMAGES.

{a) COUNTY and CONTRACTOR recognize that time isg essential to
the performance of this Agreement, and CONTRACTOR recognizes that
COUNTY and its traveling public will suffer financial loss if the Work
ig not substantially completed as described in subsection 14.13 of the
Ceneral Conditions within the time specified below, plus any
extensions thereof allowed in accordance with Section 12 of the
General Conditions. The parti@sfg?%i recognize the delayg, expense,

- -

and difficulties involved in proviﬁ%“in a legal or alternative dispute
resolution proceeding the damages resulting from inconvenience to the
traveling public including traffic loading, intersection operations,
costs for time, costs of Ffuel, and costs for some envirommental

impacts (excluding actual delay damages which may include, but are not
limited to, ehgigeeriug fees and inspection costs) suffe;ed by COUNTY
if the Work is not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liquidated damages, and not
as a penalty, TWO THOUSAND ONE HUNDRED TWENTY-ONE AND NG/100 DOLLARS
(62,100.00) per day for each day CONTRACTOR exceeds the Contract Time
for Substantial Completion until the Work is Substantially Complete.

It ig agreed that if this Work is not Finally Completed in accordance
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with the Contract Documents, CONTRACTOR shall pay COUNTY as liguidated
damages for delay, and not as a penalty, one-fourth (1/4) of the rate
set forth above.

{b) CONTRACTOR shall pay or reimburse, in addition to the
liquidated damages specified herein, COUNTY's actual damages which may
include, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTOR's faillure in meeting either
or both the Substantial Completion and Final Completion dates.

(¢) The liguidated damages provided in this Section are
intended to apply even if CONTRACTOR is terminated, in default, oxr if
CONTRACTOR has abandoned the Work.

SECTION 10. MISCELLANEQUS.

{a) Terms used in this Aggﬁgﬁzgt which are defined in Section 1
AN VA

o)

of the General Conditions shall Have the meanings indicated in the
General Conditions.

(b} No assigmnments by a party hereto of any ricghts under or
interests in the Contract Documents will be binding on another party
hereto without the written consent of the party sought to be bound,
and any such gssignment shall be void and of no effect. Specifically,
but without limitation, monies that may become due and monies that arxe
due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from

any duty or responsibility under the Contract Documents.
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{¢) COUNTY and CONTRACTOR each binds itself and its partners,
guccessors, assigns, and legal representatives to the other party
hereto, its partners, successors, assigns, and legal representatives
in respect to all covenants, agreements, and obligations contained in
the Contract Documents.

SECTION 11. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/100 DOLLARS ($250.00). CONTRACTOR acknowledges
receipt of the specific consideration for CONTRACTOR's indemnification
of COUNTY and that the specific consideration is included in the
original Contract Price allocated by CONTRACTOR among all pay items,
receipt of which is hereby acknoiffﬁiz

SECTION 12. NOTICES. Whenever alth@r party desires to glive notice
unto the other including, but not limited to, Contract Claims, it must
be given by written notice, hand delivered, signed and dated for
receipt, or be sent by certified United States mail, return receipt
requested, addressed to the party for whom it is intended at the place
last specifigd. The place for giving of notice shall remain such
until it has been changed by written notice in compliance with the
provisions of this Section. For the present, the parties designate the
following as the respective places for giving of notice, to wit:

For COUNTY:

Public Works

Attn: Engineering

520 W. Lake Mary Blvd.
Sanford, FL 32773
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For CONTRACTOR:

William T. Haisch, Superintendent

The Lane Construction Corpeoration

2601 Maitland Center Parkway

Maitland, Florida 32751

SECTION 13. CONFLICT OF INTEREST.

{a}) CONTRACTOR agrees that it will not engage in any action
that would create a conflict of interest in the performance of its
obligations pursuant to this Agreement with COUNTY or which would
violate or cause others to wviolate the provisions of Part III, Chapter
112, Florida Statutes, relating to ethics in government. (See County
Personnel Policy 4.10(F).)

(b} CONTRACTOR hereby certifies that no officer, agent or
employee of COUNTY has any mat@;ia{ﬂinterest {(as defined in Section
112.312 (15), Florida Statutes, éﬁé _.y}er 5 percent) either directly or
indirectly, in the business of CONTRACTOR to be conducted here and
that no such person shall have any such interest at any time during
the term of this Agreement.

(¢} Pursuant to Section 216.347, Florida Statutes, CONTRACTOR
hereby agrees that monies received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other state or federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

{a) The parties recognize that Dbreaches of the Contract

Documents may occur and that remedies for those breaches may be

pursued under the Contract Documents. The parties further recognize
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that the safety of the traveling public is of paramount concern.
Therefore, the parties agree that any breach of the Contract Documents
related to 1life safety, including but not limited to, the maintenance
of traffic requirements of the Contract Documents, shall be considered
a breach of the Contract Documents.

{(b) Upon a material breach of the Contract Documents related to
life safety as determined by ENGINEER, the ENGINEER shall issue a Stop
Work Order suspending the Work or any specific portion of the Work
until the conditions are corrected. If the life safety conditions
giving rise to the Stop Work Order are not corrected within a
reasonable time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of t@f@é?ntract Documents related to life
safety as material breaches shal% not be construed as a limitation on
other remedies for breaches or material breaches of the Contract
Documents.

IN WITNESS WHEREOF, the parties hereto have executed this
Agreement. All portions of the Contract Documents have been signed or

identified by COUNTY and CONTRACTOR or by ENGINEER on their behalf.

ATTEST: THE LANE CONSTRUCTION CORPORATION
By:

JAYNE G. MATHER, Secretary ROBERT E. ALGER, President

{CORPORATE SEAL) Date:

(County Signature Page Follows)
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ATTEST:

MARYANNE MORSE
Clerk to the Board of
County Commissioners of

Seminole County, Florida.

For the use and reliance
of Seminole County only.

Approved as to form and
legal sufficiency.

County Attorney

Attachments:

BOARD OF COUNTY COMMISSIONERS
SEMINOLE COUNTY, FLORIDA

By:

CARLTON HENLEY, Chairman

Date:

As authorized for execution

by the Board of County Commissioners
at their , 20

regular meeting.

Exhibit A - Scope of Services

Exhibit B - Bid Form

Exhibit C - Trench Safety Act

Exhibit D - American with@éﬁa@ﬁilities Act Affidavit

AEC:ijr
10/18/2007

P:\Users\jroyal \Purchasing 2007\Agreements\CC~2396-07-JVP-Lane Construction.doc
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EXHIBIT A

SCOPE OF SERVICES

SEMINOLE WEKIVA TRAIL S.R. 434 PEDESTRIAN UNDERPASS
- CC-2396- 07/ JVP

Scope of Services: Contractor shall be responsible for all labor, materials,
equipment, transportation, coordination and incidentals necessary to construct
0.33 mile trail and 231 linear foot SR 434 underpass including but not limited to
site preparation, asphalt trail pavement, landscape, concrete sidewalk, and
underpass with emphasis on highly aesthetic quality finished product.



EXHIBIT B

BID FORM
(A+B BID)

SEMINOLE COUNTY, FLORIDA
FOR THE CONSTRUCTION O¥

PROIECT: SEMINOLE WEKTIVA TRAIL SR 434 PEDESTRIAN UNDERPASS
COUNTY CONTRACT NO. CC-2396-07/IVP

Name of Bidder: The Lane Construction (orporatidn
Mailing Address:

Street Address: 2601 Maitland Center Parkway
City/State/Zip: Maitland, FL 32751

Phone Number: (407 ) _331-3100

Fax Number: ( 407 y 331-3614

Contractor License Number: cee 504839

The Bidder shall be FDOT prequalified for this type of Work.

TO: Purchasing and Contacts Division of Seminole County, Florida

Pursuant to and in compliance with your notice inviting sealed Bids (lavitation for Bid), Instructions to
Bidders, and the other documents relating therefo, the undersigned Bidder, having familiavized himself with the
terms of the Contract Documents, local conditions affecting the performance of the Work, and the cost of the Work
at the place where the Work is to be done, hereby proposes and agrees to perform within the time stipulated in the
Contract Documents, including all of ifts component parts and everything required to be performed, and to provide
and furnish any and all of the labor, Material, and tools, expendable Equipment, and all utjlity and fransportation
services necessary fo perform the Work and complete in 2 workmanlike manner, all of the Work required in
connection with the construction of said Work all in strict conformity with the Plans and Specifications and other
Coniract Documents, including Addenda Nos. __ 1 through on file at the Purchasing Division for the

Total Bid (Contract Price) hereinafter set forth.

The undersigned Bidder agrees that the Work shall be completed according fo the schedule set forth in the
Contract Documents,

The undersigned Bidder further agrees to pay liquidated damages as described in the Contract Documents.

Bid prices must be stated in words in accordance with these Instructions to Bidders in the blank space(s)
provided for that purpose. -

Bidder acknowledges that it has read and fully understands all Sections of the Instructions To
Bidders.

BID FORMS - A+B FRONT END DOCUMENTS ' 00100-1
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The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any person, firm er
corporation; and he proposes and agrees, if the proposal is accepted, that he will execute an Agreement
with the COUNTY in the form set forth in the Contract Documents; that he will furnish the Conlract
Security, Insurance Certificates, Endorsements, and Policies, that he is aware that failure to properly
comply with the requirements set out in the "Instructions to Bidders" and elsewhere in the Contract
Documents may result in a finding that the Bidder is non-responsive and may cause a forfeiture of the
Bid Security .

Attention: Bids shail only be considered from those Bidders who have obtained these Confract
Documents from the COUNTY directly or via the website (weww.seminolecountvil.gov/purchasing).

BID FORMS - A+B FRONT END DOCUMENTS 00100-2
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- BID FORM
(A+B BID)

PROJECT: SEMINOLE WEKIVA TRAIL SR 434 PEDESTRIAN UNDERPASS
COUNTY CONTRACT NO. CC- 2396-07/IVP

TO:  Board of County Commissioners
Seminole County, Florida
Pursuant to and in compliance-with the Instructions to Bidders, the undersigned computes the
A+B computation as follows:
(2) The COUNTY specifies the maximum Contract Time for Final Completion as 330 Days.
(b) The COUNTY specifies the RUC as $1,256 per Day.
() A+B computaﬁon = A +{B x RUC)
Where:
a=Biders Tota Bids_ {05 7 735, g0
B = Bidder’s Contract Time 3 30 Days.

(must be less than the maximum Confract Time and more than the minimom Contract
Time provided by the COUNTY)

A+B COMPUTATION : H H 7& Q7© 90

Numbers

Four M ”mn Foour HLJﬂc:‘r“e:c:l ge\/efﬂ*\/ T»Jc.Thédﬁﬁnc]

{
lwo HU(‘tC,f'Qr;( SEY&I‘H’V E"BVF DQEEQM N:mp"w Cents
(INAVORDS)

(A+B computation is used only to determine the Apparent Low Bidder).

(d) The Total Amdunt of Bid stated below rmust be the same as “A”™ Bidder’s Total Bid as set
forth in the Bidder’s A+B Bid formula. This sum shall be the Contract Price if a contract is
awarded.

(f) The Bidder’s Confract Time is the same as “B” Bidder’s Contract Time as set forth in the
Bidder’s A+B Bid formula. The number of Days stated in the Bidder’s A+B Bid formula
shall be the Contract Time.

BID FORMS - A+B FRONT END DOCUMENTS

CC-2396-07/VP
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Pursuant to and in compliance with your Invitation for Bid, the Instructions to Bidders, and other
documents relating thersto, the undersigned bereby agrees to furnish all labor, Materials and Equipment
to do the Work in strict accordance with the Contract Documents and all addenda, if any, issued prior to
the date of this Bid at the Totel Bid herein as follows:

TOTAL AMOUNT OF BID: HOS 7 795,40

(Mnust equal “A” in the Bidder's A+B fofmula) Numbers

)
Eour (Mullica Fifyy Seven [ housand Seven HU!’“}CJ:“@(;I'
MNinety Five 3%be Dellars

(IN WORDS)

coNTRACT TIVE: [ hree Hum:]i‘@rj | l*»_s/‘"h/ Days
(Must equal “B” in the Bidder’s A+4B formula) Number of Days H J g
Fegyr Hun red  Fourteen Thousanel Fouf pHun a"eo-ﬁ

ighty °%ieo
N A S (IN WORDS)

L The Bidder acknowledges that the Total Amount of Bid stated above includes the sum of $250.00
or 1% of the Bid whichever is greater, specific consideration for indemmnification.

2. The Bidder acknowledges that the Total Amount of Bid stated above includes compensation for
all Work, labor, permits, bonds, equipment, materials, and any and all incidental costs necessary
for the proper execution of the required services.

The Bidder acknowledges the receipt, execution, and return of the following forms:

Section 00100 - Bid Forms, including alternates and addendum, if any.
Section 00150 - Trench Safety Act Form ‘

Gection 00160 - Bidder Information Forms (Including w-9)

Section 00300 - Non-Collusion Affidavit of Bidder Form

Section 003 10 - Certification of Nonsegregated Facilities Form
Section 00330 - Drug-Free Workplace Form

Section 00630 - Americans with Disabilities Act Form

BID FORMS - A+B FRONT END DOCUMENTS 00100-4
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IN WITNESS WHEREOF, BIDDER has hereunto executed this BID FORM this O™ day of
SePTEMmagr, 2007 .

The Lane Construction Corporation C970 CQ&'%@
(Name of BIDDER) (signattre of person signing this BID FORM)
Corporate Address: 965 E. Main Street 5. P. Dobbs
Meriden, CT 06450 (Printed name of person signing this BID FORM)

The Lane Construction Corporation is a Connecticut
Corporation. Executive Vice President and Secretary
. (Title of person signing this BID FORM)
Address for Communication: 2601 Maitland Center Parkway
Maitdand, FL 32751
407/331-3100 Fax: 407/331-3614

ACCOMPANYING THIS BID IS Bidder's Bond

(insert the word(s) "cashiet's check," bidder's bond," certified check," or other security as provided by
law, as the case may be) in an amount equal to at least five percent (5%) of the Total Bid, payable to the

BOARD OF COUNTY COMMISSIONERS. SEMINOLE COUNTY. FLORIDA

The undersigned deposits above-named security as a Bid guarantee and agrees that it shall be
forfeited to the COUNTY as liquidated damages in case this Bid is accepted by the COUNTY and the
undersigned fails to execute an Agreement with the COUNTY as specified in the Contract Documents
accompanied by the required Payment and faithful Performance Bonds with Sureties safisfactory to the
COUNTY, and accompanied by the required certificates of insurance coverage, and endorsements.
Should the COUNTY be required to engage the services of an attorney in connection with the
enforcement of this Bid, Bidder promises to pay COUNTY’s reasonable attorney’s fees and costs

(including attorney’s fees and costs on appeals) incurred with or without suit.

BID FORMS - A+B FRONT END DOCUMENTS 00100-5

CC-2395-071VP
74 of 426



BID FORM
CC-2386-07/IJVP

Seminole Wekiva Trail SR 434 Pedestrian Underpass

PAY ITEM ONIT
NO. {TEM DESCRIPTION UNITS __QUANT ___ COST TOTAL
1011 ___|MOBILIZATION Ls , | 375 o000 3 78 000. @°
102-1___|MAINTENANCE OF TRAFFIC ts R it o/ /0, 000 2?
104-4___|MOWING AC 44 2L 5 .00 // /6& o0
104-90-1 _|HAY OR STRAW BALED (18'X18"X36") £A o o000 Hoo. 00
104-33-1 _|STAKED, SILT FENGE (TYPE i) LE w2 | 7 - /, F3. o0
10416 |ROCK BAGS EA wo | 160 /260,00
110141 |CLEARING AND GRUBBING LSIAC 44 (7/0/ ceo.es| [/ 76, 600 |, 60
120-1___|REGULAR EXCAVATION cY 12338 /520 / ? S, 0720 .90
1205 |[EMBANKMENT Y 382 L4500 (7; 0sSo. o0
1604 |STABILIZATION TYPE B (12) sy ss0s | /0. 00 3 5', 060, 00
285.704  OPTIONAL BASE {LIMEROCK LBR 100-ONLY) (6") SY s | /5. 00 | 2 ;?', /0,00
285706 |OPTIONAL BASE (LIMEROCK LBR $00-ONLY) (8") 5Y R PES-L / ?{ 692 .00
285.709  |OFTIONAL BASE (BASE GROUP 08) sy 951 2 Z.o0 a? 6’, 25 . 28
3312 |TYPE Sl ASPHALTIC CONCRETE (11/4") ™ 91 / J0.00 /7, F70. 06
3312 [TYPE S-Hl ASPHALTIC CONCRETE (11/2") ™ o |[50.00 "7_ 00 .°°
334113 |TYPE SP ASPHALTIC CONGRETE (TRAFFIC C){ 1 1/2') N o /6o 00 / a?', Y0 °°
43776 |ASPHALTIC CONCRETE FRICTION COURSE (FC-12.5) ™ 114 /€T, 06 /5 552,00
400-1-11  ICONGRETE CLASS | (RETAINING WALL) CY 25 { Fe0.00 = 4/, gbo .,
426-1-351_|CURB INLET (P-6) (<10) EA . |H210.00 4/, 270 . °°
4261355 |CURB INLET (TYPE 6) ( PARTIAL) EA 1 ;5 Fo.00 33 550, °°
425-1-463__|{CURB INLET (J-6) (<10} £4 1 |pleo, 00 ,5’: /00 .°°
425.1-524__|INLET DITCH BOTTOM (TYPE ©) (<10) EA > | FF0.00 S 660 °
425-1.541  |INLET DITCH BOTTOM (TYPE D) (<10) EA 1 %3 60.0¢ ef FEC .

REVISED

PAY TEM SHEETS




425-2-61  IMANHOLE (P-8) (<10 EA s ,2.2 20 g F50.°°
425262 |MANHOLE (P-8) (>10) EA , |3 Fo0.* ?’.“ G000 .°°
430-171-125 |CONCRETE PIPE CULVERT (18" S8} (GLASS ) \F o | 20-°° 63 280 e
430171132 |CONGRETE PIPE CULVERT (30" S5) (CLASS I} LE w | 1/C-°°1 / ‘-/, oro. *°
430-171-226_|CONCRETE PIPE QULVERT (19'x30" $8) (CLASS If) LE 18 / 9/0 .2? o?, o7 GO . ¢’
430.852-125 IMITERED END SECTION (18" CD) (CONGRETE PIPE ROUND) EA 1 / pso.r  J o050, °°
430-082-529 IMITERED END SECTION (19"X 30" CDY (CONGRETE PIPE ELLIPTICAL) EA il ’// 900' °9 ’//, ?00 . oo
440-1-60__|UNDERDRAIN (TYPE SPECIAL) LF s | 50.2° ,}?5: OO0 . 02
44070 |UNDERDRAIN INSPECTION BOX EA 2 52, Too ‘/, LOoO. °°
440732 _|UNDERDRAIN OUTLET PIPE (67 LF 30 g0.°° 92, Joo . °°
51512 |HANDRAIL PIPE (ALUMINUM) LE 200 A5, 00 5: oo, 00
520-110 TYPE E CURB & GUTTER LF oz | /5. ©° /5', 505.“’0
52024 |TYPED CURB LF s | /500 /085, 0°
520511 |TYPE } TRAFFIC SEPARATOR (4 WiDE) LF 480 (/‘/’)- a0 / X, §/ 00, f°
5p0.4  |CONC. SIDEWALK, 4" THICK sy 415 55, 0° / 44 £25 oo
5222 JCONGC. SIDEWALK, 6" THICK sY o | H5.0° / X’ . 990.°°
5703 |GRASS SEED (PERMANENT TYPE) B 2 |7 °° /2. °°
570-5  |FERTILIZER (2-APPLICATIONS) ™ 12 500.°° 760. °°
570-9___|WATER FOR GRASS MG w | 50.°° S 200 .°°
57513 |SODDING sY 2408 /. 5° .3; £07.°°
1080-10-802 |MISCELLANEQUS FIXTURES (F&) (Backflow Assembly) (1) EA . |4/00.°° 4 /00 .72°
SUB-TOTAL FOR ROADWAY & TRAIL= /, $F 7, /¥, 00
SIGNING & PAVEMENT MARKINGS ITEMS
700.40-1 _ISIGN SINGLE POST (AREA < 12 S.F) AS 27 A50.%° 6/ /50.%°
700-46-11_|REMOVE EXISTING SIGN (ONE POST) AS 8 “o.°° $20.°°
7004621 _|RELOCATE EXISTING SIGN (ONE POST) AS RV é £0.°°

REVISED PAY TTEM SHEETS




REVISED PAY ITEM SHEETS

706-3 RETRO-REFLECTIVE PAVEMENT MARKER EA 84 / O ’ i 6 g - oe
7106 |DIRECTIONAL ARROWS (PAINT) EA 18 / g5 2 3 /55.¢°
740-25-121  |SOLID TRAFFIC STRIPE {PAINT) (12" WHITE) LF 7 /D?' oo i(/' oo
740-26-41  |SOLID TRAFFIC STRIPE (PAINT) { " YELLOW) LF 1249 2' oo :QI, (/? s g
7113 PAVEMENT MESSAGES (THERMOPLASTIC) EA 3 5&0 M 0 | 4 yo 4 . o0
714-33 810 SKIP TRAFFIC STRIPE (THERMOPLASTIC) (WHITE) LF 78 0? - '5.0 / ?‘5— v 20
711-33 40730 SKIP TRAFFIC STRIPE (THERMOPLASTIC) (WHITE) LF 330 G?' 5.0 525‘ . o0
714-35-81  |SCLID TRAFFIC STRIPE (THERMOPLASTIC) (6" WHITE) LF a26 02 eo 4 ys“? ‘ o
711-35-81  |SOLID TRAFFIC STRIPE THERMOPLASTIC) (8" WHITE} LF 191 -?' oo .5' 7"? 90
711-35-121 1SOLID TRAFFIC STRIPE (THERMOPLASTIC) (12" WHITE) : LF 244 él 00 4/, yé% oo
711-36-181 |SOLID TRAFFIC STRIPE (THERMOPLASTIC) (18" WHITE) LF 42 7‘ 00 ajﬁy‘ 00
711-35-241 |SOLID TRAFEIC STRIPE (THERMOPLASTIC) (24" WHITE) LF 168 //' ve 0?, 0 7 q v eo
741-86-61_ |SOLID TRAFFIC STRIPE {THERMOPLASTIC) (8" YELLOW) LF 2161 o?' oo é/-‘ jﬁ?ﬂ? » g0
SUB-TOTAL FOR SIGNING & PAVEMENT MARKINGS = 072 /G, . 00
STRUCTURAL ITEMS
400-4-4 CONGC CLASS IV {SUBSTRUCTURE) cY 1128.2 700 + oo 7 70, (/‘{/ . oo
415-1-56 REINFORGCING STEEL {SUBSTRUCTURE) LB 347251 2 ?D 3/0?’1 50?5 » ?o
460-2-2  |STRUCTURAL STEEL L3 56505 ‘2 <0 /A z/, S/ . 00
455-133-2  |SHEET PILE WALL SF 28000 /‘£ il 4/9?0_, aoo . 70
998-03 CF| OR ENGINEER'S FIELD OFFICE DAYS 330 qf- 0P /5/ ;yﬂ' it
SUB-TOTAL FOR STRUCTURAL {TEMS = 4 665 p Sl 50
SIGNALIZATION ITEMS
102-107 TRAFFIC DETECTION - INTERSECTION TEMP DA 150 / 7‘ o0& Q) 550 - oo
6530-1-11 CONDUIT (FURNISH & INSTALLYABOVEGROUND) LF 30 /é' 00 qu - a9
B30-1-12 CONDUIT (FURNISH & INSTALLYUNDERGROUND) LF 1682 éo oo /0, CD?D? . eg
630-1-14 CONDUIT {FURNISH & INSTALLYUG - JACKED) LF 702 /7* oo /-jj .?»?g . oo |




632-7-1__|CABLE (SIGNAL) (FURNISH & INSTALL) Pl 1 3, L0000 3, HAoO o
632-8-112__|CABLE (INTERCONNEGCT)(F&I) (UNDER-GRND) LF R r/AL /{’ R o5, o0
§33-111-3_|CABLE FIB OPT(F&J) (AERIAL)(SINGLE MODE)72) LF s | 479° 1 2 (‘/-':, £/0.2°
£33.113.2 |CABLE FIB OPT(F&]) (AERIALYCOMPOSITE}S6) LE 630 30.07 / X; g00.¢9°
§23.121.3 |CABLE FIB OPT(F&N (UG) (SINGLE MODEY(72) LF sos | 56.%C | &2 /, G929 0
633.123-2 |CABLE FIB OPT(F&I) (UGHCOMPOSITE)(28) LE s L. 22 / pz 50 .°°

635-1-11__|PULL & JUNCTION BOXES (F&) (PULL BOX) EA 12 1:270.°° 3/ 240 . 92

635-1-15  {PULL & JB (F&N) (FIBER OPTICS) EA g ? 70, 2 X 770 .°°

620122 |ELECTRICAL POWER SERVICE (INDERGROUND) AS 1 ; Y00, o~ /, Y00 . °°

g39-2-1__|ELECTRIGAL SERVICE WIRE LF o | 02.9° L0082

§48-35.35 |MAST ARM EA o |27000.,00| JOE 000.%°
650-51-311 |SIGNAL TRAFFIC(F&IN3 SECT 1 WAY)(STD) EA ; | F00 .00 51 L0 . °°
£50-51-511_|SIGNAL TRAFFIG(FAN(S SECT 1 WAYY(STD) EA 1 |4 500 i /, 500, °°

653-181___|SGNL PED (F&I) (LED) (1 DIRECTION) AS . | F00.%° /800, °°

653-182  |SGNL PED (F&!) (LED} (2 DIRECTIONS) AS 2 4 700.°° 2. {00.2°

rd
559-108__|SIGNALHEAD AUXILIARIES (STEEL PEDESTAL) EA s | 48,00 5 500 .°°

655100 |SIGNAL HEAD AUXILIARIES (CONCRETE PEDESTAL) EA . | TS0 F50 .°°
£60-1-108__INDUCTIVE LOOP DETECTOR (F&l) (TYPE 9) AS . | /907 560 .°°
560-1-110__|INDUCTIVE LOOP DETECTOR (F&1) (TYPE 10) AS s |/70.°° Fso oo

660-2-102 _|LOOP ASSEMBLY (F&) {TYPE B) AS s |550.°° 5 Jo0.°°

560-2-105 _|LOOP ASSEMBLY (F&i) (TYPE F} AS g | 000" Z 000 .°%°

655-11__ |DET PED(FSINDET STA POLE OR CAB MTD) EA 5 |=2/0-%° /, A
670-5-111_|ONTL ASSEM AGT SS F&I NEMA PRE(ONE) AS . WFoea.cel 2 5 000 . °°

685-140_ |SYS AUX(FIB OPT-MODUL/DEMODULY EA . 2 Feote 2§00, o

60911 |SIGN, INTERNAL IELUM(ST NAME) EA s | 300, %0 / 5: H00. °°

REVISED PAY ITEM SHEETS




700-85-2_ ISIGN, ELECTRICALLY POWERED EA 3 -3; 200.0% 3/ HOO .2°
SUB-TOTAL FOR SIGNALIZATION ITEMS = 2 ?, /67, 60
LIGHTING ITEMS
400-1-15__|CONG CLASS IMISCELLANEOUS) oY 135 | 400000 /,550.9°
7151-111_|CONDUCTORS (FaHINSULATED) {NO 10) LF w0 | 17C /,3 0 .70
715-1-113__|CONDUGTORS (F&DGNSULATED) (NO &) LF g0 | = 2% Y0 .
7152115 _{CONDUIT (F&1 UG) (PVG SCH 40) (27 LF w | /7-°° /7, /50. °°
715-2-332 |CONDUIT (F& SURE MNT) (RIG GALV} (17 LF 400 g.°° 5,200 . €0
715711 |LOAD CENTER (F&)) (SECONDARY VOLTAGE) EA 1 g ooy Z goo . 0°
715:11-125_|LUMINAIRE (F&I(UNDERDECK WALL MOUNT) EA , | 700.°° 5, S00 . °
7151411 __{PULL BOX (F&T) (ROADSIDE) EA . | F00.%° 955‘9 . 29
715-14-14_ |PULL BOX F&1) (SURFACE MOUNT) EA , | r00.°° 2700 . °°
SUB-TOTAL FOR LIGHTING ITEMS = 57, FEO .90
LLANDSCAPE & ARCHITECTURAL ITEMS
02722-1 .| DIRECTIONAL SIGN - SINGLE FACE £A 3 go.eo 5240 .00
07722-2 _IDENTITY SIGN - SINGLE FACE EA 3 50.e0 50.00
026001 |Muhlenbergia capillar (MUHLEY GRASS) EA 20 /0.9 00 .00
020002 __|Raphiolepis indica ‘aba’ (DWARF INDIAN HAWTHORN) EA 7 ‘07 5.0 /75 7.°°
02900-3__|Stachyarpheta jamaicensis (PORTERWEED) EA s |ol5.60 )5. 960
02000-4 _1Zamia purmila (COONTIE) EA 12 | JO.60 540.00
02990-5 __|PINE BARK MULCH, 3" oY e | 0.0 7,520 . b0
05500-1 __|RAMP ENCLOSURES EA | |[§57000.09 57 200 . 40

_ SUB-TOTAL FOR LANDSCAPE & ARCHITECTURAL ITEMS =
(To be recorded on page 00100-2 of bid form) SWT SR 434 PED UNDERPASS TOTAL COST = ({ 0§ 71 7?95 Yo

56/, 420 . oo
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SEMINOLE WEKIVA TRAIL SR 434 PEDESTRIAN UNDERPASS UTILITY RELOCATION

CITY OF ALTAMONTE SPRINGS
PROJECT NO. PW 2006-016

Construction Cost Estimate
CC-2398-07/ VP
80.~£426

ITEM DESCRIPTION UNIT QUANTITY |UNIT COST| TOTAL COST
NO, ,
1 [MOBILIZATION, BONDS, AND PERMITS LS 1 [, 00C.°| § 1,800 + o9
2 |MAINTENANCE OF TRAFFIC AND PEDESTRIAN SAFETY L3 1 5 o0a.%0 | $ £ poo _» oo
37 |MISCELLANEOUS CONCRETE CY 2 ‘580,40 | $/ g00 -es
4 |FITTINGS WATER (FURNISH&INSTALL) (CI-CEMENT LINED) TN 1.0 ¢ 700. 20 | $ 00 -o°
3 |VALVE ASSEMBLY GATE (F&D) (CD (250 PST) (8" EA i EIROEN AT YL
6 |VALVE BOX TAPPING CROSS&VALVES (F&I) (2 PIECES) (D) (8"X87) EA 1 £ ofpp eal § 5,460 -s0
7 1IOINT RESTRAINTS MECHANICAL (F&I} (8" EA. 19 " 200 .08| 55 700 o0
8 |PIPE(REMOVAL) (18" OR LESS) LF 79 08 |8 /104 et
9 8" PVC PIPE (PUSH-ON) CLASS 900 LF 191 /.00 |85 98/ ree
10 {8" PYCPIPE (RJy CLASS 900 LF 10035 32.49° [ $32/60 =0°
11 {ADJUST VALVE BOX EA, 8 Z00.0% | $ 2 400 00
12 1ADIUST SAN, MH TOP EA. 3 760.20 | $ /080 coo
13 |WATER SERVICE POLY (F&D) (C-200) (1") EA 1 920.9013 20 €9
14 |RECLAIMED SERVICE POLY (F&I) (C-200) (1 1/2™Y EA 1 [deo .ot § fed0 42
TOTAL Gf o5/ 0o




B.C.C. - SEMINOLE COUNTY, FL
BID TABULATION SHEET

BID NUMBER: CC-2396-07/JVP

PROJECT TITLE: Seminole Wekiva Trail 434 Underpass

BID OPENING

DATE: September 19, 2007 at 2:00 P.M. Eastern SOLICITATION.
LATE.
PAGE: 1of 2

ADDITIONAL

ALL BIDS ACCEPTED BY SEMINOLE COUNTY ARE
SUBJECT TO THE COUNTY'S TERMS AND CONDITIONS
AND ANY AND ALL
CONDITIONS SUBMITTED BY THE BIDDERS ARE

TERMS AND

REJECTED AND SHALL HAVE NO FORCE AND EFFECT.
BID DOCUMENTS FROM THE VENDORS LISTED HEREIN
ARE THE ONLY BIDS RECEIVED TIMELY AS OF THE

ABOVE OPENING DATE AND TIME.
DOCUMENTS SUBMITTED

ALL OTHER BID
IN RESPONSE TO THIS
IF ANY, ARE HEREBY REJECTED AS

ITEM DESCRIPTION

A=Award Amount
B=Days @%$1,256.00
A+B=Computation for
Recommendation of Award

Response #1

Response #2

Response #3

Response #4

The Lane Construction
Corp.

2601 Maitland Center Pkwy
Maitland, FL 32751

D P Dobbs
(407) 331-3100
(407) 331-3614

John Carlo, Inc
9671 Tradeport Drive
Orlando, FL 32827

Curtis Johnson
(407) 816-3503
(407) 816-3505

Cathcart Contracting Co.
1056 Willa Springs Dr.
Winter Springs, FL 32708

Jeff Turek
(407) 629-2900
(407) 677-4212

Gibbs & Register, Inc.
232 S. Dillard St.
Winter Garden, FL 34787

Rex Huffman
407-654-6133 (Phone)
407-654-6134 (Fax)

Total Amount of A (Award Amount) $4, 057,795.90 $4,064,265.80 $4,086,361.08 4,133,460.00
Number of Days 330 330 329 320
Total Amount of A+B Computation $4,472,275.90 $4,478,745.80 $4,499,585.08 $4,535,380.00
Acknowledge addenda 1-2 Yes Yes Yes Yes
Trench Safety Act Yes Yes Yes Yes
Bidder Information Form Yes Yes Yes Yes
Non-Collusion Affidavit Yes Yes Yes Yes
Certification of Non-Segregated Yes Yes Yes Yes
Facilities Form
Americans w/Disabilities Act Yes Yes Yes No
Drug-Free Workplace Form Yes Yes Yes Yes
Public Entity Crimes Form Yes Yes Yes Yes
Experience of Bidder Yes Yes Yes Yes
Bid Bond Yes Yes Yes Yes
FDOT Pre-qualified or Sub Yes Yes Yes Yes




B.C.C. - SEMINOLE COUNTY, FL
BID TABULATION SHEET

BID NUMBER: CC-2396-07/JVP Page 2 of 2
Response #5 Response #6
Southland Construction, Inc Johnson Bros, LLC
ITEM DESCRIPTION 172 West Fourth Street 7500 Municipal Drive
A=Award Amount Apopka, Florida 32703 Orlando, FL 32819
B=Days @$1,256.00
A+B=Computation for Daniel Carr Daniel Carr
Recommendation of Award (407) 889-9844 (407) 248-9208
(407) 886-4348 (407) 248-2540
Total Amount of A (Award Amount) $4,471,000.00 $5,122,262.40
Number of Days 328 330
Total Amount of A+B Computation $4,882,968.00 $5,536,742.40
Acknowledge addenda 1-2 Yes Yes
Trench Safety Act Yes Yes
Bidder Information Form Yes Yes
Non-Collusion Affidavit Yes Yes
Certification of Non-Segregated Yes Yes
Facilities Form
Americans w/Disabilities Act Yes Yes
Drug-Free Workplace Form Yes Yes
Public Entity Crimes Form Yes Yes
Bid Bond Yes Yes
FDOT Pre-qualified Yes Yes
Yes Yes

Bid Opening: September 19, 2007 at 2:00 p.m., Purchasing and Contracts Conference Room 3223, 1101 E. First St, Sanford, FL 32771

Bid Tabulated by Jacqui Perry, Senior Procurement Analyst
(Updated posting by Jacqui Perry on October 2, 2007 @ 9 am Eastern)

Recommendation of Award: The Lane Construction Corp.

BCC Agenda Date: 11/13/07
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